



ARCHITECTURE  
ENGINEERING

## Bid Tally Form

Name of Project TCC-Multipurpose Center - Bus Maintenance Building

Proj # 2009145.00 task 002

Date 02/08/12

General Contractor	Nason	Whiting Turner	Harkins	Broughton
Base Bid	\$4,840,000.00	\$5,095,520.00	\$4,153,000.00	\$4,850,000.00
Add/Alt 1 (Metal Halide ext. lighting)	(\$43,000.00)	(\$40,000.00)	(\$40,000.00)	(\$40,000.00)
Add/Alt 2 (Emergency Generator)	\$38,000.00	\$55,000.00	\$41,000.00	\$45,000.00
Add/Alt 3 (Delete gas fired heaters)	(\$11,000.00)	(\$10,000.00)	(\$12,960.00)	(\$8,000.00)
Add/Alt 4 (Wash Bay Addition)	\$168,000.00	\$257,000.00	\$156,000.00	\$250,000.00
Add/Alt 5 (Fuel Depot)	\$816,000.00	\$750,000.00	\$760,000.00	\$575,000.00
Add/Alt 6 (Asphalt Paving- rear bus)	\$88,000.00	\$145,000.00	\$93,000.00	\$62,000.00
Add/Alt 7 (Prefab walkway cover)	\$130,000.00	\$93,500.00	\$65,000.00	\$130,000.00
Add/Alt 8 (Flexible asphalt paving)	(\$165,000.00)	(\$40,000.00)	(\$65,000.00)	(\$100,000.00)
Add/Alt 9 (Enlarge water main)	\$19,000.00	\$13,500.00	\$14,000.00	\$17,000.00
Add/Alt 10 (Service bay epoxy floor)	\$40,000.00	\$33,000.00	\$28,000.00	\$25,000.00
Add/Alt 11 (Double wall oil/water sep)	\$8,000.00	\$11,000.00	\$10,100.00	\$9,000.00
Add/Alt 12 (Face brick)	(\$5,000.00)	\$0.00	(\$6,000.00)	(\$5,000.00)
Addendum(s) Acknowledged 1,2,3 & 4	Yes	Yes	Yes	Yes
	\$5,923,000.00	\$6,363,520.00	\$5,196,140.00	\$5,810,000.00
Base Bid Rank (lowest to highest)	2	4	1	3
Base Bid w/ all Alternates accepted	3	4	1	2
MDOT DBE Form "A"	Met	Met	Unable	Met
MDOT DBE Form "B"	x	x	x	x
MDOT DBE Form "C"				
MDOT DBE Form "D"				
DBE Percentage calculated from bid info.:	24.66%	24.02%	7.50%	25.00%
Sub Listing	x	x	x	x
Non-collusion, Lobbying, Buy America	x	x	x	x
Bid Bond	x	x	x	x
DBE Bid Percentage Met	y	y	n	y